| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/02
PAGE : 380 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 973, 823.04 RQUTE : 90
CALL CRDER : 380 CONTRACT I D : RT-23544-A COUNTIES : ST. JOSEPH
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT  TALL
CONTRACT TIME : 09/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON URBAN PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 36-2231526 WALSH CONSTR CO CF | LL $  857,784.00 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  870,934.81 101. 5331%
3 35-1339168 LAPORTE CONSTRUCTI CN CO $  886,902.91 103. 3946%
4 35-1065659 BROCKS CONSTRUCTI ON $  897,010.10 104. 5729%
5  35-1120685 VALSH & KELLY, |NC. $  899,171.50 104. 8249%
6  35-0918397 R ETH R LEY CONSTRUCTI ON $  916,641.72 106. 8616%
7 38-1625197 SELGE CONSTRUCTI ON CO. | NC. $ 1,012, 940. 90 118. 0881%
| (1) 36-2231526 | (2) 35-1582109 | (3) 35-1339168
| WALSH CONSTR CO. OF I LL | KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  PAVENMENT REPLACEMENT
I I |
0001 105- 06845 LUMP|  57356. 84000 57356. 84| 2969. 57000 2969. 57| 2096. 07000 2096. 07
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 3.000 MS | 2870. 00000 8610. 00| 2572. 50000 7717. 50] 1974. 25000 5922. 75
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  42000. 00000 42000.00|  42448. 02000 42448.02|  43929. 62000 43929. 62
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 7059.000 12 | 4.00000 28236. 00| 7. 29000 51460. 11| 7. 04000 49695. 36
PAVEMENT, REMOVE | | |
0005 202- 02278 143.000 m | 5. 88000 840. 84 15. 64000 2236. 52| 11. 01000 1574. 43
CURB, CONCRETE, REMOVE | |
0006 202- 05677 4.000 EACH 3524. 84000 14099. 36| 8449. 95000 33799. 80| 2028. 76000 8115. 04
BARRI ER | SLAND, REMOVE | | |
0007 202- 06542 10. 000 EACH| 575. 00000 5750. 00| 575. 00000 5750. 00| 575. 00000 5750. 00
RELOCATE LANE CONTROLLER LI GHTS | |
0008 202-52710 25.000 n2 | 4. 81000 120. 25| 46. 11000 1152. 75| 29. 08000 727.00
SI DEWALK, CONCRETE, REMOVE | |
0009 203- 02000 1739.000 n8 | 10. 00000 17390. 00| 6. 54000 11373. 06| 15. 44000 26850. 16
EXCAVATI ON,  COMMON | | |
0010 203- 60778 LUMP| 1047. 13000 1047. 13| 4548. 37000 4548. 37| 526. 33000 526. 33
GRADI NG | | |
0011 210- 05873 LUMP| 6300. 00000 6300. 00| 3576. 60000 3576. 60| 1700. 00000 1700. 00
TESTI NG OF MATERI ALS | | |
0012 210- 06717 LUMP|  10000. 00000 10000. 00| 5370. 00000 5370. 00| 5370. 00000 5370. 00

ENVI RONVENTAL PLAZA CLEANI NG | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/02
PAGE : 380 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 973, 823. 04 ROUTE : 90
CALL ORDER . 380 CONTRACT | D : RT-23544-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT :
SET- AS| DE :
| (1) 36-2231526 | (2) 35-1582109 | (3) 35-1339168
| WALSH CONSTR CO. OF | LL | KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0013 210- 07256 3.000 EACH 10000. 00000 30000. 00| 7952. 10000 23856. 30| 9154. 00000 27462. 00
RETROFI T EXI STI NG TOLL BOOTH EXTERI ORS | | |
0014 210-07258 16. 000 EACH| 620. 00000 9920. 00| 620. 00000 9920. 00| 620. 00000 9920. 00
AXLE LI GHTS | | |
0015 304- 06464 1739.000 n8 | 20. 00000 34780. 00| 31. 50000 54778. 50| 25. 33000 44048. 87
SUBBASE FOR PCCP | | |
0016 501- 05240 1672.000 m | 20. 00000 33440. 00| 23. 22000 38823. 84| 26. 33000 44023.76
CONTRACTI ON JO NT, D1 | | [
0017 501- 05310 66.000 m | 180. 00000 11880. 00| 60. 10000 3966. 60| 134. 12000 8851. 92
TERM NAL JOI NT | | |
0018 501- 51940 482.000 m | 5. 82000 2805. 24| 4, 73000 2279. 86| 18. 93000 9124. 26
PREFORVED JO NT MATERI AL, 25 mm | | [
0019 502- 06327 6480.000 n2 | 28. 00000 181440. 00| 35. 52000 230169. 60| 40. 41000 261856. 80
PCCP, 250 nm REI NFORCED, CLASS C | | |
0020 503- 03489 300. 000 EACH 8. 20000 2460. 00| 12. 58000 3774. 00| 21. 35000 6405. 00
RETROFI TTED TI E BARS | | [
0021 601-05011 4,000 EACH 30000. 00000 120000. 00| 30633. 82000 122535. 28| 28274. 06000 113096. 24
BARRI ER | SLAND TYPE |1, 60 m LENGTH | | |
0022 602-07257 25.000 m | 339. 84000 8496. 00| 356. 34000 8908. 50| 270. 40000 6760. 00
TEMPORARY BARRI ER, GRAVEL FI LLED | |
0023 603- 04244 10. 000 EACH| 2670. 00000 26700. 00| 2670. 00000 26700. 00| 2670. 00000 26700. 00
GATE | I I
0024 603- 04244 8.000 EACH 450. 00000 3600. 00| 450. 00000 3600. 00| 450. 00000 3600. 00
GATE , REMOVE | | [
0025 604- 06070 25.000 n2 | 28. 80000 720. 00| 45. 33000 1133. 25| 32. 60000 815. 00
S| DEWALK, OONCRETE | | |
0026 605- 06100 143.000 m | 32. 87000 4700. 41| 23. 48000 3357. 64| 42. 61000 6093. 23
CURB, | NTEGRAL, C, CONCRETE | |
0027 619-04981 LUWP| 41500. 00000 41500. 00| 34586. 41000 34586. 41| 11542. 00000 11542. 00
CLEAN AND PAI NT TOLL BOOTHS AND CANCPY | | |
EXTERI ORS | | |
0028 709-51821 LUWP| 8290. 00000 8290. 00| 24625. 45000 24625. 45| 34421. 37000 34421. 37
SURFACE SEAL | | |
0029 712-04784 1. 000 EACH 604. 52000 604. 52| 2785. 45000 2785. 45| 3578. 57000 3578. 57
STRUCTURE , WALKBRI DGE | | [
0030 715-92037 75.000 m | 56. 45000 4233. 75| 136. 67000 10250. 25| 93. 39000 7004. 25
PIPE, PVC, 100 nm | | |
0031 720- 44000 4.000 EACH 391. 01000 1564. 04| 171. 63000 686. 52| 400. 59000 1602. 36
CASTI NG ADJUST TO GRADE | | [
0032 728-98377 LUWP| 14000. 00000 14000. 00| 6273. 54000 6273. 54| 14000. 00000 14000. 00

MASONRY CQOATI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/02
PAGE : 380 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 973, 823. 04 ROUTE : 90
CALL ORDER . 380 CONTRACT | D : RT-23544-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 36-2231526 | (2) 35-1582109 | (3) 35-1339168
| WALSH CONSTR CO. OF | LL | KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 801-01093 2.000 EACH 460. 00000 920. 00| 460. 00000 920. 00| 460. 00000 920. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0034 801- 06203 1000.000 m | 0. 48000 480. 00| 0. 48000 480. 00| 0. 48000 480. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0035 801- 06606 8.000 EACH 75. 00000 600. 00| 75. 00000 600. 00| 75. 00000 600. 00
BARRI CADE, |11B | | |
0036 801- 06640 20. 000 EACH 75. 00000 1500. 00| 75. 00000 1500. 00| 75. 00000 1500. 00
CONSTRUCTI ON SI GN, A | | |
0037 801-06710 120. 000 DAY | 18. 00000 2160. 00| 18. 00000 2160. 00| 18. 00000 2160. 00
FLASH NG ARROW S| GN | | |
0038 801-06775 LUMP| 55000. 00000 55000. 00| 3600. 00000 3600. 00| 7511. 84000 7511. 84
MAI NTAI NI NG TRAFFI C | | |
0039 801-09133 2.000 EACH 4592. 79000 9185. 58| 4000. 00000 8000. 00| 4000. 00000 8000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0040 802-03896 2.000 EACH 52. 36000 104. 72| 150. 00000 300. 00| 419. 64000 839. 28
BOLLARD , REMOVE | | |
0041 805-04197 16.000 m | 23. 90000 382. 40| 23. 90000 382. 40| 23. 90000 382. 40
CONDUI T, PVC, 150 mm | | |
0042 805- 78746 92.000 m | 75. 00000 6900. 00| 75. 00000 6900. 00| 75. 00000 6900. 00
PREFORMED LOOP DETECTORS TREADLES | | |
0043 805- 92455 8. 000 EACH| 1200. 00000 9600. 00| 1200. 00000 9600. 00| 1200. 00000 9600. 00
FLASHER BEACON ASSEMBLY | | |
0044 808- 75007 915.000 m | 0. 86000 786. 90| 0. 86000 786. 90| 0. 86000 786. 90
LINE, PAINT, SOLID, WA TE, 150 mm | | [
0045 808- 75047 305.000 m | 0. 86000 262. 30| 0. 86000 262. 30| 0. 86000 262. 30
LI NE, PAINT, SCLID, YELLOW 150 mm | | |
0046 900- 05012 6.000 EACH| 6169. 62000 37017. 72| 8338. 32000 50029. 92| 8966. 30000 53797. 80
TREADLES AND FRAMES | | |
SECTI ON TOTALS | $ 857, 784. 00| $ 870, 934. 81| $ 886, 902. 91
------------------------------------------ T ey

CONTRACT TOTALS | $ 857, 784. 00| $ 870, 934. 81| $ 886, 902. 91




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/02
PACGE : 380 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 973, 823. 04 ROUTE : 90
CALL ORDER . 380 CONTRACT | D : RT-23544-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1065659 | (5) 35-1120685 | (6) 35-0918397
| BROOKS CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 PAVEMENT REPLACEMENT

[ |
0001 105-06845 LUWP| 7385. 00000 7385. 00| 6000. 00000 6000. 00| 5000. 00000 5000. 00

CONSTRUCTI ON ENGI NEERI NG | |

0002 105- 07039 3.000 MOS | 1400. 00000 4200. 00| 1500. 00000 4500. 00| 2000. 00000 6000. 00
FIELD CFFI CE, B | | [

0003 110- 01001 LUMP|  44850. 00000 44850.00]  43000. 00000 43000.00|  45000. 00000 45000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 7059.000 n2 | 4. 95000 34942. 05| 4.70000 33177. 30| 5. 00000 35295. 00
PAVEMENT, REMOVE | | |

0005 202- 02278 143.000 m | 9. 05000 1294. 15| 9. 70000 1387. 10| 4.00000 572. 00
CURB, CONCRETE, REMOVE | |

0006 202- 05677 4.000 EACH 6500. 00000 26000. 00| 3300. 00000 13200. 00| 3511. 28000 14045. 12
BARRI ER | SLAND, REMOVE | | |

0007 202- 06542 10. 000 EACH| 575. 00000 5750. 00| 575. 00000 5750. 00| 575. 00000 5750. 00
RELOCATE LANE CONTROLLER LI GHTS |

0008 202-52710 25.000 n2 | 32. 50000 812. 50| 15. 00000 375. 00| 4.00000 100. 00
S| DEWALK, CONCRETE, REMOVE | |

0009 203- 02000 1739.000 n8 | 8. 35000 14520. 65| 15. 00000 26085. 00| 12. 00000 20868. 00
EXCAVATI ON,  COMMON | |

0010 203- 60778 LUMP|  16400. 00000 16400. 00| 3000. 00000 3000.00]  11000. 00000 11000. 00
GRADI NG | |

0011 210- 05873 LUMP| 7500. 00000 7500. 00| 7000. 00000 7000. 00| 5000. 00000 5000. 00
TESTI NG OF MATERI ALS | |

0012 210- 06717 LUMP|  10450. 00000 10450. 00|  33000. 00000 33000. 00| 5370. 00000 5370. 00
ENVI RONVENTAL PLAZA CLEANI NG | | |

0013 210- 07256 3.000 EACH 9154. 00000 27462. 00| 9154. 00000 27462. 00| 9154. 00000 27462. 00
RETROFI T EXI STI NG TOLL BOOTH EXTERI CRS | | |

0014 210- 07258 16. 000 EACH| 620. 00000 9920. 00| 620. 00000 9920. 00| 620. 00000 9920. 00
AXLE LI GHTS | | |

0015 304- 06464 1739.000 n8 | 31. 55000 54865. 45| 32. 00000 55648. 00| 30. 00000 52170. 00
SUBBASE FOR PCCP | | |

0016 501- 05240 1672.000 m | 18. 00000 30096. 00| 22. 00000 36784. 00| 23. 75000 39710. 00
CONTRACTI ON JO NT, DL | | |

0017 501- 05310 66.000 m | 80. 00000 5280. 00| 70. 00000 4620. 00| 70. 00000 4620. 00
TERM NAL JO NT | | |

0018 501- 51940 482.000 m | 2. 50000 1205. 00| 2.00000 964. 00| 7.00000 3374.00
PREFORVED JO NT MATERI AL, 25 mm | | |

0019 502- 06327 6480.000 n2 | 40. 00000 259200. 00| 38. 00000 246240. 00| 45. 00000 291600. 00
PCCP, 250 nm REI NFORCED, CLASS C | | |

0020 503- 03489 300. 000 EACH| 5. 50000 1650. 00| 5. 00000 1500. 00| 17. 00000 5100. 00

RETROFI TTED Tl E BARS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 30/
380 -5

02

ENG NEER S ESTI MATE: $ 973, 823. 04 ROUTE : 90
CALL ORDER . 380 CONTRACT | D : RT-23544-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1065659 | (5) 35-1120685 | (6) 35-0918397
| BROOKS CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0021 601-05011 4.000 EACH 29000. 00000 116000. 00| 24300. 00000 97200. 00| 23000. 00000 92000. 00
BARRI ER | SLAND TYPE |1, 60 m LENGTH | | |
0022 602-07257 25.000 m | 165. 00000 4125. 00| 330. 00000 8250. 00| 270. 40000 6760. 00
TEMPORARY BARRI ER, GRAVEL FI LLED | | |
0023 603- 04244 10. 000 EACH| 2670. 00000 26700. 00| 2670. 00000 26700. 00| 2670. 00000 26700. 00
GATE | I I
0024 603- 04244 8.000 EACH 450. 00000 3600. 00| 450. 00000 3600. 00| 450. 00000 3600. 00
GATE , REMOVE | | [
0025 604- 06070 25.000 n2 | 85. 00000 2125. 00| 30. 00000 750. 00| 22. 00000 550. 00
S| DEWALK, CONCRETE | | [
0026 605- 06100 143.000 m | 40. 00000 5720. 00| 30. 00000 4290. 00| 49. 00000 7007. 00
CURB, | NTEGRAL, C, CONCRETE | | |
0027 619- 04981 LUWP| 43550. 00000 43550. 00| 40000. 00000 40000. 00| 42000. 00000 42000. 00
CLEAN AND PAI NT TOLL BOOTHS AND CANCPY | | |
EXTERI ORS | [ |
0028 709-51821 LUWP| 24500. 00000 24500. 00| 52000. 00000 52000. 00| 54642. 00000 54642. 00
SURFACE SEAL | | |
0029 712-04784 1.000 EACH 1800. 00000 1800. 00| 2000. 00000 2000. 00| 750. 00000 750. 00
STRUCTURE , WALKBRI DGE | | |
0030 715-92037 75.000 m | 21. 00000 1575. 00| 6. 50000 487. 50| 15. 00000 1125. 00
PIPE, PVC, 100 nm | | |
0031 720-44000 4.000 EACH 0. 10000 0. 40| 250. 00000 1000. 00| 150. 00000 600. 00
CASTI NG ADJUST TO GRADE | |
0032 728-98377 LUWP| 15360. 00000 15360. 00| 15360. 00000 15360. 00| 14000. 00000 14000. 00
MASONRY CQATI NG | |
0033 801-01093 2.000 EACH 0. 05000 0. 10| 460. 00000 920. 00| 460. 00000 920. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0034 801- 06203 1000.000 m | 0. 48000 480. 00| 2. 45000 2450. 00| 0. 48000 480. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0035 801- 06606 8.000 EACH 75. 00000 600. 00| 75. 00000 600. 00| 75. 00000 600. 00
BARRI CADE, |11B | | [
0036 801- 06640 20. 000 EACH 75. 00000 1500. 00| 75. 00000 1500. 00| 75. 00000 1500. 00
CONSTRUCTI ON SIGN, A | | |
0037 801-06710 120. 000 DAY | 18. 00000 2160. 00| 18. 00000 2160. 00| 18. 00000 2160. 00
FLASHI NG ARROW SI GN | | [
0038 801-06775 LUWP| 12500. 00000 12500. 00| 18000. 00000 18000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0039 801-09133 2.000 EACH 4000. 00000 8000. 00| 4000. 00000 8000. 00| 4000. 00000 8000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0040 802-03896 2.000 EACH 0. 10000 0. 20| 180. 00000 360. 00| 180. 00000 360. 00

BOLLARD , REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/02
PAGE : 380 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 973, 823. 04 ROUTE : 90
CALL ORDER . 380 CONTRACT | D : RT-23544-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1065659 | (5) 35-1120685 | (6) 35-0918397
| BROCKS CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0041 805-04197 16.000 m | 23. 90000 382. 40| 23. 90000 382. 40| 23. 90000 382. 40
CONDUI T, PVC, 150 mm | | |
0042 805- 78746 92.000 m | 75. 00000 6900. 00| 75. 00000 6900. 00| 75. 00000 6900. 00
PREFORVED LOOP DETECTORS TREADLES | | |
0043 805- 92455 8.000 EACH 1200. 00000 9600. 00| 1200. 00000 9600. 00| 1200. 00000 9600. 00
FLASHER BEACON ASSEMBLY | | [
0044 808- 75007 915.000 m | 0. 86000 786. 90| 0. 86000 786. 90| 0. 86000 786. 90
LINE, PAINT, SCOLID, WH TE, 150 nm | | |
0045 808- 75047 305.000 m | 0. 86000 262. 30| 0. 86000 262. 30| 0. 86000 262. 30
LI NE, PAINT, SCLID, YELLOW 150 mm | |
0046 900- 05012 6.000 EACH 7500. 00000 45000. 00| 6000. 00000 36000. 00| 7000. 00000 42000. 00
TREADLES AND FRAMES | | [
SECTI ON TOTALS | $ 897, 010. 10| $ 899, 171. 50| $ 916, 641.72
__________________________________________ o
CONTRACT TOTALS | $ 897, 010. 10| $ 899, 171. 50| $ 916, 641. 72




RETRCFI TTED Tl E BARS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/02
PAGE : 380 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 973, 823. 04 ROUTE : 90
CALL ORDER . 380 CONTRACT | D : RT-23544-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (7) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. INC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 PAVEMENT REPLACEMENT
I I |
0001 105-06845 LUWP| 7400. 00000 7400. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 3.000 MXS | 1500. 00000 4500. 00| |
FI ELD OFFICE, B [ [ [
0003 110-01001 LUWP| 53000. 00000 53000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 7059.000 n2 | 4. 80000 33883. 20| |
PAVEMENT, REMOVE | | [
0005 202-02278 143.000 m | 11. 75000 1680. 25| |
CURB, CONCRETE, REMOVE [ [ [
0006 202- 05677 4.000 EACH 2800. 00000 11200. 00| |
BARRI ER | SLAND, REMOVE | [ |
0007 202- 06542 10. 000 EACH 575. 00000 5750. 00| |
RELOCATE LANE CONTROLLER LI GHTS | | |
0008 202-52710 25.000 n2 | 11. 65000 291. 25| |
S| DEWALK, CONCRETE, REMOVE | | [
0009 203- 02000 1739.000 n8 | 12. 00000 20868. 00| |
EXCAVATI ON, COVVON | [ [
0010 203-60778 LUWP| 8600. 00000 8600. 00| |
GRADI NG | | |
0011 210-05873 LUWP| 6300. 00000 6300. 00| |
TESTI NG OF MATERI ALS | [ [
0012 210-06717 LUWP| 34575. 00000 34575. 00| |
ENVI RONVENTAL PLAZA CLEANI NG | | |
0013 210- 07256 3.000 EACH 9600. 00000 28800. 00| |
RETROFI T EXI STI NG TOLL BOOTH EXTERI ORS | | |
0014 210-07258 16. 000 EACH| 620. 00000 9920. 00| |
AXLE LI GHTS | | |
0015 304- 06464 1739.000 nB8 | 40. 00000 69560. 00| |
SUBBASE FOR PCCP | | |
0016 501- 05240 1672.000 m | 28. 80000 48153. 60| |
CONTRACTI ON JO NT, D1 | | |
0017 501-05310 66.000 m | 230. 00000 15180. 00| |
TERM NAL JOI NT | | [
0018 501-51940 482.000 m | 3. 00000 1446. 00| |
PREFORMVED JO NT MATERI AL, 25 nm | | |
0019 502- 06327 6480.000 n2 | 48. 00000 311040. 00| |
PCCP, 250 nm REI NFORCED, CLASS C | | |
0020 503-03489 300. 000 EACH 14. 50000 4350. 00| |
| |



BOLLARD |,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/02
PAGE : 380 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 973, 823. 04 ROUTE : 90
CALL ORDER . 380 CONTRACT | D : RT-23544-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (7) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. INC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 601-05011 4.000 EACH 26355. 00000 105420. 00| |
BARRI ER | SLAND TYPE |1, 60 m LENGTH | | |
0022 602-07257 25.000 m | 330. 00000 8250. 00| |
TEMPORARY BARRI ER, GRAVEL FI LLED | | |
0023 603- 04244 10. 000 EACH 2670. 00000 26700. 00| |
GATE | I I
0024 603- 04244 8.000 EACH| 450. 00000 3600. 00| |
GATE , REMOVE | [ [
0025 604- 06070 25.000 n2 | 36. 00000 900. 00| |
S| DEWALK, CONCRETE | [ [
0026 605-06100 143.000 m | 39. 00000 5577. 00| |
CURB, |NTEGRAL, C, CONCRETE [ | |
0027 619- 04981 LUWP| 14000. 00000 14000. 00| |
CLEAN AND PAI NT TOLL BOOTHS AND CANCPY | | |
EXTERI ORS | [ |
0028 709-51821 LUWP| 38000. 00000 38000. 00| |
SURFACE SEAL | | |
0029 712-04784 1.000 EACH 1770. 00000 1770. 00| |
STRUCTURE , WALKBRI DGE | | |
0030 715-92037 75.000 m | 25. 00000 1875. 00| |
PIPE, PVC, 100 nm | | [
0031 720- 44000 4.000 EACH 285. 00000 1140. 00| |
CASTI NG ADJUST TO GRADE | | |
0032 728-98377 LUWP| 42000. 00000 42000. 00| |
MASONRY CQATI NG | | |
0033 801-01093 2.000 EACH 460. 00000 920. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0034 801- 06203 1000.000 m | 0. 50000 500. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0035 801- 06606 8.000 EACH 75. 00000 600. 00| |
BARRI CADE, |11B | | [
0036 801- 06640 20. 000 EACH| 75. 00000 1500. 00| |
CONSTRUCTI ON SIGN, A | | |
0037 801-06710 120. 000 DAY | 18. 00000 2160. 00| |
FLASHI NG ARROW SI GN | | |
0038 801-06775 LUWP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0039 801-09133 2.000 EACH 4000. 00000 8000. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0040 802- 03896 2.000 EACH 10. 00000 20. 00| |
|

REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/02
PAGE : 380 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 973, 823. 04 ROUTE : 90
CALL ORDER . 380 CONTRACT | D : RT-23544-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (7) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. INC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 805-04197 16.000 m | 23. 90000 382. 40| |
CONDUI T, PVC, 150 mm | [ |
0042 805-78746 92.000 m | 75. 00000 6900. 00| |
PREFORVED LOOP DETECTORS TREADLES | | |
0043 805- 92455 8.000 EACH 1200. 00000 9600. 00| |
FLASHER BEACON ASSEMBLY | | [
0044 808- 75007 915.000 m | 0. 86000 786. 90| |
LINE, PAINT, SCOLID, WH TE, 150 nm | | |
0045 808- 75047 305.000 m | 0. 86000 262. 30| |
LI NE, PAINT, SCLID, YELLOW 150 mm | | |
0046 900- 05012 6. 000 EACH 8430. 00000 50580. 00| |
TREADLES AND FRAMES | [ [
SECTI ON TOTALS | $ 1,012, 940. 90| |
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao

CONTRACT TOTALS | $ 1,012, 940. 90|







